

SITE PLAN - SOCIAL SERVICES

1" = 20'-0"

SOCIAL
SERVICES
ADDITION &
REMODEL
PROJECT AREA

PBPN Health Center

Social Services Addition

11400 158th Rd, Mayetta, KS 66509

sabatin

Revisions:

GRANT DESIGN

Issue Date: 10/07/22

Scale: 1" = 20'-0"

Project No.: 22201.010

Title: SITE PLAN

Sheet No.:

SS001

FIRST FLOOR PLAN - C WING - GRANT
1/8" = 1'-0"

EXISTING CONSTRUCTION

PLAN NOTES


CONSTRUCTION TO MATCH EXISTING PBPN HEALTH CENTER BUILDING STANDARDS AND COMPLIANT WITH PBPN STANDARD BUILDING CODES. BUILDING SHELL WITH PARTIAL INTERIOR ROOM CONSTRUCTION AS SHOWN ON PLANS COMPRISED OF: CONCRETE SLAB, METAL STUD WALLS, LIGHT GAUGE METAL ROOF TRUSSES WITH SLOPED INSULATION AND TPO ROOF MEMBRANE. MECHANICAL, ELECTRICAL, PLUMBING AND FIRE PROTECTION SYSTEM DESIGN TO ACCOMMODATE FULL BUILD OUT BUT PRICED FOR TEMPORARY CLIMATE CONTROLLED SHELL LEVEL CONSTRUCTION ONLY. PARTIAL BUILD OUT OF ROOMS/CORRIDORS AS SHOWN PRICED FULLY COMPLETED FOR OCCUPANCY. PROJECT DESIGN ASSUMES THAT PHASE 2 MECHANICAL IS IN PLACE FOR CONNECTION AND EXPANSION INTO NEW ADDITION. MINOR REMODEL WORK WITHIN EXISTING SOCIAL SERVICES DEPARTMENT TO ACCOMODATE NEW OPENINGS INTO ADDITION AND CLOSURE OF WINDOWS ALONG NORTH

- EXTERIOR FINISHES AS IDENTIFIED BELOW:

 1. BRICK VENEER WAINSCOT AND SILL TO MATCH EXISTING BUILDING STANDARD. EIFS SYSTEM TO MATCH BUILDING STANDARD COLOR. CONTROL
- JOINTS TO MATCH BUILDING STANDARD. PREFINISHED METAL COPING TO MATCH EXISTING COPPER
- COLOR. PREFINISHED METAL SCUPPERS, COLLECTOR HEADS &
- DOWNSPOUTS TO MATCH EXISTING BUILDING IN PROFILE, SIZE AND COPPER COLOR.
- ALUMINUM STOREFRONT SYSTEM TO MATCH EXISTING DARK BRONZE FINISH.
- CORNER PILASTER WITH STONE VENEER AND CAST STONE CAP TO MATCH NEW BUILDING STANDARD.

INTERIOR FINISHES AND FIT OUT AS IDENTIFIED BELOW:

- FAMILY RESTROOM TO HAVE CERAMIC TILE FLOOR AND WAINSCOT, PAINTED WALLS AND SUSPENDED ACOUSTICAL TILE CEILING. ADA COMPLIANT DESIGN, PLUMBING FIXTURES AND BABY CHANGING STATION. OFFICES AND NURSING ROOM TO HAVE CARPET TILE FLOOR
- STANDARD WITH RUBBER BASE AND PAINT WALLS, WITH SUSPENDED ACOUSTICAL TILE CEILING. ADA COMPLIANT DESIGN WITH SINK COUNTERTOP AND UNDERCOUNTER REFRIGERATOR. CORRIDORS TO HAVE VCT FLOORING WITH RUBBER BASE, PAINTED
- WALLS AND SUSPENDED ACOUSTICAL TILE CEILING. MECHANICAL ROOM TO HAVE SEALED CONCRETE FLOOR, PAINTED WALLS AND OPEN TO BOTTOM OF STRUCTURE.



OFFICE C115 144 SF

52' - 0"

NEW CONSTRUCTION

Addition

Services

 \bigcirc

Health Center


PBPN

P $\boldsymbol{\sigma}$ S

Revisions:

GRANT DESIGN Issue Date: 10/07/2022 As indicated

Project No.: 22201.010 Title: FLOOR PLAN-GRANT



FIRST FLOOR PLAN - C WING - MASTER PLAN
1/8" = 1'-0"

Addition PBPN Health Center

Social Services /

GRANT DESIGN

1/8" = 1'-0"

PLAN-MASTER PLAN

SS101

 $\boldsymbol{\sigma}$

p

 $\boldsymbol{\sigma}$

S

Revisions:

GRANT DESIGN

Title: FLOOR

Issue Date: 10/07/2022

Project No.: 22201.010

Addition Services PBPN Health Center Social Services

DESIGN

GRANT

 $\boldsymbol{\sigma}$


Revisions:


 $\boldsymbol{\sigma}$

S

GRANT DESIGN Issue Date: 10/07/2022

As indicated Project No.: 22201.010 Title: EXTERIOR **ELEVATIONS**





SOCIAL SERVICES - EW SECTION

1/4" = 1'-0"

0' 1' 2' 4'

PBPN Health Center

Social Services Addition
11400 158th Rd, Mayetta, KS 66509
GRANT DESIGN

Sabatini architect

GRANT DESIGN

Issue Date: 10/07/2022

Scale: 1/4" = 1'-0"

Project No.: 22201.010

Title: BUILDING SECTION

Sheet No.: